Lead Time

Line 201 Herman Miller
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 202 Marvel Group
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 203 American Seating
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 204 Wenger
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 205 This End Up
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 206 West Coast Industries

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 207 Watson Furniture

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 208 Grand Rapids

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 209 Campbell Contract

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 210 Sittris

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 211 Miller at Work

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 212 In2Design
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 213 Systematic
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 214 Clarus
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 215 SpaceCo
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 216 SIS
DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %

_____-_____ %
_____-_____ %

Line 217 Spivey

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 218 Hekman

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 219 Gar

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %

Line 220 School Specialty

DOCK DELIVERY ___%
INSIDE DELIVERY ___%
INSTALLATION ____%
VOLUME DISCOUNTS:
_____-_____ %
_____-_____ %
_____-_____ %